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Of Transportation

5100B (12/14) FOR REQUESTS FOR PROPOSAL (RFP)
REQUISITION NUMBER DUE DATE TIME DUE
1738 4/13/2015 noon EST
MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)
Erin O'Brien 123028C 84911
DESCRIPTION

98.616 miles of non-freeway sign upgrading in the Newberry TSC

MDOT PROJECT MANAGER: Check all items to be included in RFP CONSULTANT: Provide only checked items below in proposal

WHITE = REQUIRED
** = OPTIONAL

Check the appropriate Tier in the box below

[] o]

TIER1 TIER I TIER Il
($50,000 - $150,000)| ($150,000-$1,000,000 (>$1,000,000)

=

Understanding of Service **

[]

Innovations

]

Organizational Chart

NN

]

Qualifications of Team

Not required as part of | Not required as part Quality Assurance/Quality Control **

N | I I

Official RFP of Official RFP

Location: The percentage of work performed in Michigan will be

|:| IEI used for all selections unless the project is for on-site inspection or
survey activities, then location should be scored using the distance
from the consultant office to the on-site inspection or survey activity.

N/A N/A Presentation **

N/A N/A Technical Proposal (if Presentation is required)

3 pages (MDOT Forms 7 pages (MDOT 14 pages (MDOT Total maximum pages for RFP not including key personnel

not counted) Resumes
will only be accepted for
Best Value Selections

Forms not counted) forms not counted) resumes. Resumes limited to 2 pages per key staff personnel.

PROPOSAL AND BID SHEET EMAIL ADDRESS — mdot-rfp-response@michigan.gov

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must
be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3)
days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet
5100J — Consultant Data and Signature Sheet (Required for all firms performing non-prequalified services on this project.)

(These forms are not included in the proposal maximum page count.)
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached
scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid
Sheet as indicated below. The documents must be submitted in accordance with the latest (Consultant/Vendor Selection
Guidelines for Services Contracts.”

RFP SPECIFIC INFORMATION

] ENGINEERING SERVICES [ ] BUREAU OF TRANSPORTATION PLANNING || OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

@ NO [ ves DATED THROUGH

Prequalified Services — See the attached Scope of |:| Non-Prequalified Services — If selected, the vendor
Services for required Prequalification Classifications. must make sure that current financial information, including
labor rates, overhead computations, and financial statements,
is on file with MDOT’s Office of Commission Audits

This information must be on file for the prime vendor and

all sub vendors so that the contract will not be delayed.

Form 5100J is required with proposal for all firms
performing non-prequalified services on this project.

D Qualification Based Selection - Use Consultant/Vendor Selection Guidelines.

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm
considered most qualified to perform the services based on the proposals. The selected firm will be asked to prepare a priced
proposal. Negotiations will be conducted with the firm selected.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee
contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred
under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s
job-order accounting system.

|:| Qualification Based Selection / Low Bid — Use Consultant/Vendor Selection Guidelines. See Bid Sheet instructions for
additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted. The vendor that has met
established qualification threshold and with the lowest bid will be selected.

Best Value — Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information.
The bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required — no proposal required.)

BID SHEET INSTRUCTIONS

Bid Sheet(s) are located at the end of the Scope of Services. Submit bid sheet(s) with the proposal, to the
email address: mdot-rfp-response@michigan.gov. Failure to comply with this procedure may result in your bid being rejected
from consideration.

PARTNERSHIP CHARTER AGREEMENT

MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in
successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the ACEC-MDOT
Partnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures and
guidance’s contained therein.



http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf

NOTIFICATION
MANDATORY ELECTRONIC SUBMITTAL

Proposals submitted for this project must be submitted electronically.
The following are changes to the Proposal Submittal Requirements:

e Eliminated the Following Requirements:

Safety Program

Communication Plan

Past Performance as a separate section

Separate section for DBE Statement of goals. Include information in
Qualification of Team section

Y VVY

e Implemented the Following Changes:

All proposals require an Organization Chart

Resumes must be a maximum of two pages

Only Key (lead) staff resumes may be submitted

Tier 111 proposal reduced from 19 to 14 pages

Forms 5100D, 51001, and 5100G combined — 5100D
Forms 5100B and 5100H combined — 5100B

RFP’s will be posted on a weekly basis -- on Mondays

VVVVVYYVYVY

The following are Requirements for Electronic Submittals:
Proposals must be prepared using the most current guidelines
e The proposal must be bookmarked to clearly identify the proposal sections (See Below)
For any section not required per the RFP, the bookmark must be edited to include “N/A”
after the bookmark title.
Example: Understanding of Service — N/A
Proposals must be assembled and saved as a single PDF file
PDF file must be 5 megabytes or smaller
PDF file must be submitted via e-mail to MDOT-RFP-Response@michigan.gov
MDOT’s requisition number and company name must be included in the subject line of
the e-mail. The PDF shall be named using the following format:
» Requisition#XXX_Company Name.PDF
e MDOT will not accept multiple submittals
e Proposals must be received by MDOT on or before the due date and time specified in
each RFP

If the submittals do not comply with the requirements, they may be determined
unresponsive.

The Consultant’s will receive an e-mail reply/notification from MDOT when the proposal is
received. Please retain a copy of this e-mail as proof that the proposal was received on time.
Consultants are responsible for ensuring the MDOT receives the proposal on time.

**Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto
response**



Required Bookmarking Format:

I.  Request for Proposal Cover Sheet Form 5100D
A.  Consultant Data and Signature Sheet, Form 5100J (if applicable)
Il.  Understanding of Service
A.  Innovations
1. Qualifications of Team
A.  Structure of Project Team
1. Role of Firms
2. Role of Key Personnel
B.  Organization Chart
C.  Location
IV.  Quality Assurance / Quality Control Plan
V.  Resumes of Key Staff
VI. Pricing Documents/Bid Sheet (if applicable)

2/14/12



NOTIFICATION
E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an
employee’s Form 1-9, Employment Eligibility Verification, to determine the eligibility of that
employee to work in the United States. There is no charge to employers to use E-Verify. The
E-Verify system is operated by the Department of Homeland Security (DHS) in partnership with
the Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a
condition of each contract or subcontract for construction, maintenance, or engineering services
that the pre-qualified contractor or subcontractor agree to use the E-Verify system to verify that
all persons hired during the contract term by the contractor or subcontractor are legally present
and authorized to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet
at the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each
consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in
this NOTIFICATION in all tiers of subcontracts.

9/13/12



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
TRAFFIC & SAFETY SERVICES
Upgrade and Rehabilitation of Non-Freeway Signing

CONTROL SECTION(S): 84911

JOB NUMBES: 123028C

PROJECT LOCATION: Superior Region

DESCRIPTION OF WORK:
98.616 miles of non-freeway sign upgrading in the Newberry TSC

COST OF CONSTRUCTION:
The estimated cost of construction for this project is $1,500,000.

GENERAL INFORMATION:
The following project for non-freeway sign upgrading is for 98.616 miles in the Newberry TSC.
See specific project locations on ATTACHMENT A.

ANTICIPATED SERVICE START DATE: May 4, 2015

ANTICIPATED SERVICE COMPLETION DATE: October 5, 2015

PRIMARY PREQUALIFICATION CLASSIFICATION(S):
Permanent Non-Freeway Traffic Signing Plans

SECONDARY PREQUALIFICATION CLASSIFICATION(S):
N/A

DBE REQUIREMENT: N/A

PROJECT MANAGER:

Erin O'Brien, P.E.

Traffic Signing Unit

Design Programs Section

Design Division

Michigan Department of Transportation
Murray D. Van Wagoner Building
P.O. Box 30050

Lansing, Michigan 48909

Phone: 517-373-0748

Fax: 517-373-2330

E-mail: OBrienE@michigan.gov

Final Posted Scope: 3/23/2015 Page 1



SCHEDULE

A. Target Date

The target date for the completion of this project is 10/5/15
Intermediate Dates

1. Within seven days of the Department's notice to proceed, contact the
Department's Project Manager or designee in Lansing to discuss the
project and set up a kick-off meeting.

2. Provide preliminary plans by 7/6/2015, and conduct the Plan Review not
later than the 7/20/2015.

3. Provide final plans by 9/8/2015 for the OEC Meeting, and conduct the
OEC Meeting no letter than 9/22/2015.

4. Provide revised final plans from OEC and final package by 10/5/2015.

BACKGROUND INFORMATION:

The Michigan Department of Transportation (MDOT) manages an annual sign upgrading program.
Projects selected are based on the age and condition of the signs in place along various state
trunklines. The sign population on any segment of roadway includes new and old signs. The
Department requires use of high-intensity legends and background on all new signs. In general,
high-intensity signs are expected to last fifteen years. Any signs three years old and older are
considered for replacement. Signs which do not conform to the MDOT's Standard Highway Signs
(SHS) Manual, Michigan Manual of Uniform Traffic Control Devices (MMUTCD) and any other
applicable guidelines, or have deteriorated to an extent that they no longer provide adequate
nighttime reflectivity, are damaged, are incorrectly installed or located, or are structurally deficient
will be replaced. Passing zones must be reviewed to determine the correct placement of passing
restriction signs.

Large overhead support structures such as trusses, cantilevers, and bridge-mounted sign structures
will be evaluated by the Department. This information will be provided when requested by the
Consultant during the term of the contract. Determination of replacement or retention of a structure
will be made by the Department. The Department will specify repairs required to retain overhead
sign structures.

WORK PLAN

Develop signing plans and a signing package suitable for contract letting by the Department. The
Non-Freeway Signing Contracts in Grand, Metro, Southwest and University Region will be
developed using plan sheets. The Non-Freeway Signing Contracts in Bay, North and Superior
Region will be developed using a log format generated from the Department's MTSIS (Michigan
Traffic Sign Inventory System) computer program. Access to this MDOT developed computer
program will be provided to the Consultant. Divided roadways are developed utilizing plan sheets.
Any signing plan sheets must be developed using Microstation software.

Final Posted Scope: 3/23/2015 Page 2



The Consultant shall supply all materials necessary for completion of Project Review including
the necessary paper prints.

The Consultant shall make trips to the Department offices (Lansing), MDOT region and TSC
offices, and to the project site as may be necessary to carry out the services in accordance with the
agreement.

The Consultant shall make necessary corrections/changes to the data as directed by the Project
Manager or designee. During execution of this Contract, the Traffic Signs Unit Engineer or
designee will be considered as the Project Manager.

All signing contract details are produced according to the Department's standardized practice and
meet the requirements of the current edition of MDOT Standard Specifications for Construction.

Work which is not covered by current MDOT Standard Specifications, supplemental specifications
or special provisions will be described by the Consultant and written in MDOT special provision
standard format. A copy of the standard format will be provided when requested by the Consultant.
All special provisions written by the Consultant will require Departmental approval.

TASK DESCRIPTIONS

Task 1. Familiarization with Reqgion Practices and Personnel

A Before beginning the project, the consultant will attend MTSIS training. All
computer hardware needs for this meeting will be provided by the Department. If
the consultant is already proficient with MTSIS this training may be skipped.

B. At the initiation of the project, the consultant shall attend a kick-off meeting with
Project Manager, and TSC/Region staff to become familiar with the needs and
practices of the TSC. The meeting will be held at the TSC or Region office.

Task 2. Field review computerized signing inventory

A. The Consultant shall be responsible for field reviewing the project to verify existing
sign inventory. The location and mileages of all signs shall be determined utilizing
a Distance Measurement Instrument (DMI) or Global Positioning System (GPS).
All signs shall be located to a nearest 0.001 mile. All signing discrepancies
identified in the field shall be corrected on the Department’s computerized
inventory by the Consultant.

B. During the field review, the condition of all existing sign and support systems shall
be determined using the criteria provided below. This information will be used to
determine which signs and supports will be replaced. In general, at least ninety
percent of signs and supports are replaced during the sign upgrading contract.

The installation date for signs retained (less than three years old) will be shown on
the computerized inventory.

Final Posted Scope: 3/23/2015 Page 3



Task 3.

Task 4.

At a minimum, the following information shall be verified and recorded on the
computerized inventory:

Sign sizes and types

Sign message

Sign location

Sign support system

Type of sign support foundation

agkrownE

Review of Traffic Control Orders

The Consultant shall be responsible for reviewing existing Traffic Control Orders
(TCOs) to ascertain whether existing speed limits and parking restrictions are
located properly within the project limits.

Recommendations to Michigan Traffic Sign Inventory System (MTSIS)

The Consultant shall make signing recommendations utilizing updated computer
inventory, complete in detail and acceptable to the Department. These
recommendations will be used by the Consultant to develop a contract package used
for competitive bid letting and construction execution by prequalified contractors.

The Consultant's recommendations to upgrade signs and supports shall be in
compliance with the current editions of the MDOT SHS Manual, the Michigan
Manual of Uniform Traffic Control Devices, MDOT Guidelines for Signing on
State Trunkline Highways, and Traffic Sign Design, Placement, and Application
Guidelines.

All proposed signing recommendations by the Consultant shall be input into the
Department's MTSIS computer system. Access to the software will be provided to
the Consultant at the start of the project.

Work details not covered by the Standard Specifications will be covered by special
provisions. The plans and specifications produced by the Consultant must meet the
requirements of the MMUTCD and must be approved by MDOT.

Signs which are unique will be drawn by the Consultant using SignCAD and/or
Microstation software according to the latest MDOT SHS Manual and contain
complete details for fabrication. Non-standard or variable width sign design will
be shown on separate detail sheets. Standard signs at respective locations may be
referred to by the standard sign code.

Selection of signs, location, letter size, color, etc. will be according to the latest
edition of the MDOT SHS. The Consultant is responsible for all decisions on sign
selection, placement, and design.

Final Posted Scope: 3/23/2015 Page 4



F.

Task 5.

A

Documents that may be required to make contract recommendations by the
Consultants shall include current editions of:

MMUTCD

MDOT SHS Manual

MDOT Standard Specifications for Construction

MDOT Supplemental Specifications

MDOT Special Provisions

Traffic and Safety Notes

MDOT Guidelines for Signing on State Trunkline Highways
Traffic Sign Design, Placement, and Application Guidelines
MDOT Sign Support Typical Plans

Other applicable guidelines

Plan Review and Review of Proposed Recommendations

After field review has been completed and preliminary plans developed by the
Consultant, a Plan Review will be arranged between the Project Manager, the
Region/TSC Traffic and Safety Engineer or designee and the Consultant to review
the entire contract.

The Consultant shall be responsible for making all changes recommended by the
Project Manager during the Plan Review, and, thereafter, and during the
development of completed plans.

After the plans are completed, the Consultant shall notify the Project Manager,
Traffic Signs Unit, Design Division in Lansing. All changes to final
recommendations required by the Project Manager shall be incorporated by the
Consultant.

CONSULTANT RESPONSIBILITIES

A

The Consultant will contact the Project Manager in Lansing to schedule the
meeting. The constant is responsible for taking minutes at all meetings.

The Consultant will perform all field work, select and design all signs, and set up
meetings with Department personnel as may be necessary to fulfill contract
requirements.

The Consultant will contact the Project Manager to set up a Preliminary Plan
Review meeting and submit to the Department an electronic copy of preliminary
plans for review. The Project Manager will be provided with a least a three-week
period to review preliminary plans. After the Preliminary Plan Review, the
Consultant will be responsible for incorporating all the recommended changes
made during the Preliminary Plan Review and submit completed plans to the
Project Manager.
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D. After incorporating written recommendations of the Project Manager and the TSC,
the Consultant will contact the Project Manager to set up an OEC meeting and
submit to the Department an electronic copy of the final contract plans and final
package.

E. Any special sign details produced by the Consultant must comply with MDOT
standards.

F. Prepare and submit to the Department the following products with the final
package:

Title Sheet.

Signing Plan Note Sheet.

Plan sheets.

Special Detail Sheets.

Frequently Used Special Provisions and Supplemental Specifications.
Special provisions (unique) produced by the Consultant and approved by
the Department.

Advertising Data Sheet.

Notice to Bidders.

Trans-port (bid based price report, cost summary).

Certification Acceptance Form.

Obtain the Utility Clearance and Utility Coordination Clause, if applicable,
from the TSC Utility Engineer.

12.  Obtain the Coordination Clause from the TSC Delivery Engineer.

13.  Obtain the Progress Clause from the TSC Delivery Engineer.

14.  Obtain Maintenance of Traffic (MOT) special provision, and any temporary
traffic control documents from the TSC Traffic & Safety Engineer. If the
project is significant then a Transportation Management Plan (TMP) will
be provided by the TSC Traffic & Safety Engineer.

ogakrwdE

P2 © 0~
oL ®:

G. Prepare and submit to the Department the following products following the OEC:
revised final plans and revised final package.
H. The Consultant must use MDOT current versions of the following software:

Microstation
SignCAD
MTSIS
Microsoft Word
Microsoft Excel

AR

l. Collect Project Quantities and Perform Cost Estimate/s

The Consultant shall produce Stand Alone PES Worksheet (SAPW), which
contains bid item identification, unit of measurement, unit cost.

Final Posted Scope: 3/23/2015 Page 6



J. The Consultant shall produce a preliminary cost estimate prior to the Plan Review.
The Cost estimate will be updated consistent with plans and throughout each
development phase.

K. Monthly Progress Report
On the first of each month, the Consultant Project Engineer shall submit a

monthly project progress report to the Project Manager. The monthly progress
report shall follow the guidelines in Attachment B.

L. The Consultant will provide start and completion dates for each task to the Project
Manager for entry into the P/PMS Network. See Attachment C for a list of PPMS
tasks.

MDOT RESPONSIBILITIES

A Project Manager will furnish to the Consultant the following:

Typical department log or plan proposal.

Appropriate Traffic and Safety Division Notes.*

MDOT Sign Support Typical Plans.*

MDOT Standard Highway Signs Manual.*

MDOT Guidelines for Signing on State Trunkline Highways.*
Traffic Sign Design, Placement, and Application Guidelines.*

All other applicable guidelines.

Access to the Department's MTSIS (Michigan Traffic Sign Inventory
System).

ONoa~wWNE

* Available on MDOT website.

B. MDOT TSC will provide the following:
Utility Clearance and Utility Coordination Clause, if applicable, from the TSC
Utility Engineer.
Progress Clause from the TSC Delivery Engineer.
Coordination Clause from the TSC Delivery Engineer
Maintenance of Traffic (MOT) special provision and any temporary traffic control
documents from the TSC Traffic & Safety Engineer. If the project is significant
then a Transportation Management Plan (TMP) will be provided by the TSC Traffic
& Safety Engineer.

C. Arrange all meetings.
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CONSULTANT PAYMENT — Actual Cost Plus Fixed Fee:

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of
payment typically includes an estimate of labor hours by classification or employee, hourly labor
rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee. The fixed
fee for profit allowed for this project is 11.0% of the cost of direct labor and overhead.

All billings for services must be directed to the Department and follow the current guidelines.
Payment may be delayed or decreased if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an
increase is approved in accordance with the contract with the Consultant. Typically, billings must
be submitted within 60 days after the completion of services for the current billing. The final
billing must be received within 60 days of the completion of services. Refer to your contract for
your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its
own employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted with the billing for all eligible expenses on the
project in accordance with the Reimbursement Guidelines. The only hours that will be considered
allowable charges for this contract are those that are directly attributable to the activities of this
project.

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from
project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement
Guidelines, dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Travel Guidelines 05-01-

13 420289 7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement
policies are intended primarily for construction engineering work. Reimbursement for travel to
and from project sites and for vehicle expenses for all other types of work will be approved on a
case by case basis.

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement Guidelines,
dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-

13 420286_7.pdf?20130509081848. MDOT’s overtime reimbursement policies are intended
primarily for construction engineering work. Overtime reimbursement for all other types of
work will be approved on a case by case basis.
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ATTACHMENT A

Newberry TSC
JN 123028C

BMP 0.000
BMP 15.122

BMP 0.000
BMP 0.000

BMP 0.000
BMP 36.991

BMP 0.000
BMP 20.169

BMP 0.000
BMP 0.000

BMP 0.000
BMP 0.089

BMP 0.000
BMP 0.000
BMP 21.786

EMP 21.869
EMP 36.991

EMP 15.122
EMP 15.122

EMP 12.490
EMP 49.481

EMP 7.977
EMP 28.146

EMP 20.169
EMP 20.169

EMP 18.444
EMP 18.533

EMP 2.545

EMP 2.494
EMP 21.837
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ATTACHMENT B
CS-JN

MONTHLY PROGRESS REPORTS

The first two pages of this attachment are the necessary layout of the Monthly progress reports
and the last three pages are a completed example.

Control Section 00000
Job Number 00000C
Structure Number S00
Date 00/00/00

MONTHLY PROGRESS REPORT

A. Work accomplished during the previous month.
B. Anticipated work items for the upcoming month.
C. Real or anticipated problems on the project.

D. Update of previously approved detailed project schedule (attached), including
explanations for any delays or changes.

E. Items needed from MDOT.

F. Copy of Verbal Contact Records for the period (attached).
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ATTACHMENT C

oreconet MDOT PRECONSTRUCTION TASKS oo
s oo CONSULTANT CHECKLIST

For questions on specific tasks, refer to the P/PMS Task Manual located on the MDOT Website. For assistance in
accessing this manual, please contact:
Dennis Kelley: (517) 373-4614

Please indicate with a check in the box next to each task number whether you believe that task will require consultant
involvement on the job. Milestones (a specific event at a point in time) are italicized and underlined. See the P/PMS

Task Manual for more details. Scheduling assistance may be accomplished with estimated completion dates. While
not part of P/PMS, an Authorization Milestone and Post-Design Tasks have been included for your reference.

STUDY (EARLY PRELIMINARY ENGINEERING)

P/PMS TASK NUMBER AND DESCRIPTION

YES NO INFORMATION GATHERING/STUDIES COMPLETION DATE
O | Y 1115  Traffic Data Collection for Studies Click here
O v 1120 Prepare Traffic Analysis Report for Studies Click here
O \ 1125  Traffic Capacity Analysis for Studies Click here
O \ 1155  Request/Perform Safety Analysis for Studies Click here
O | ¥ 1300 Traffic Impact Study Click here
O \ 1350 Determine Need for Interstate Access Change Request Click here
O | YV 1400 Feasibility Study Click here
O v 1500  Corridor Study Click here
O \ 1555 Interstate Access Change Request Click here
a \ 155M  FHWA Approval of Interstate Access Change Request Click here
O \ 1600  Access Management Study Plan Click here
a \ 1700 Other Miscellaneous Studies Click here

YES NO EPE SCOPING ANALYSIS COMPLETION DATE
O \ 2100  Scope Verification and Initiation of EPE Activities Click here
O \ 2115  Prepare Traffic Analysis Report for EPE/Design Click here
O \ 2120  Traffic Data Collection for EPE/Design Click here
O V2125  Traffic Capacity Analysis for EPE/Design Click here
O \ 2130  Prepare Project Purpose and Need Click here
| N 213M  Concurrence by Requlatory Agencies with the Purpose and Need Click here
| N 2140 Develop and Review lllustrative Alternatives Click here
O v 2155 Request/Perform Safety Analysis for EPE/Design Click here
O \ 2160  Prepare and Review EIS Scoping Document Click here
O N 216M  Public Information Meeting Click here
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

STUDY (EARLY PRELIMINARY ENGINEERING) (cont’d)

P/PMS TASK NUMBER AND DESCRIPTION

YES NO EPE DRAFT ANALYSIS COMPLETION DATE
| N 2310 Conduct Technical SEE Studies Click here
O v 2311 Cultural Resources Survey Click here
O \ 2312 Recreational Survey — Section 4(f)/6(f) Click here
O \ 2313 Endangered Species Survey Click here
| \ 2314 Wetland Assessment Click here
O V 2315  Wetland Mitigation Click here
| v 2316 Other Technical Reports Click here
O \ 2321 Prepare for Aerial Photography Click here
O \ 2322 Finish/Print Aerial Photography Click here
| \ 2330 Collect EPE Geotechnical Data Click here
| v 2340 Develop and Review Practical Alternatives Click here
O \/ 233M  Aerial Photography Flight Click here
O V 2360 Prepare and Review EA Click here
O v 236M  Approval of EA by FHWA Click here
O V' 2370  Prepare and Review Draft EIS Click here
O v 237M  Approval of Draft EIS by FHWA Click here
| V2380 Distribute EA Click here
O v 238M  Public Hearing for EA Click here
O \ 2390  Distribute DEIS Click here
O \/ 239M  Public Hearing for DEIS Click here
YES NO EPE FINAL ANALYSIS COMPLETION DATE
| N 2510 Determine and Review Recommended Alternative Click here
O \ 250M  Concurrence by Req Agencies with Recom Alternatives Click here
O \ 2525  Prepare and Review Engineering Report Click here
O \ 2530  Prepare and Review Request for FONSI Click here
| \ 252M  Approval of FONSI by FHWA Click here
O v 2540  Prepare and Review FEIS Click here
| \ 254M  Approval of FEIS by FHWA Click here
| v 2550  Obtain ROD Click here
| v 255M  ROD Issued by FHWA Click here
O \ 2570 ITS Concept of Operations Click here
YES NO CONTAMINATION INVESTIGATION COMPLETION DATE
O \ 2810 Project Area Contamination Survey (PCS) Click here
| N 2820  Preliminary Site Investigation (PSI) for Contamination Click here
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING — DESIGN

P/PMS TASK NUMBER AND DESCRIPTION
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YES NO DESIGN SCOPE VERIFICATION AND BASE PLAN PREPARATION COMPLETION DATE
O N 3130 Verify Design Scope of Work and Cost Click here
O \ 3310 Prepare Aerial Topographic Mapping Click here
| \ 3320 Conduct Photogrammetric Control Survey Click here
m| v 3321  Set Aerial Photo Targets Click here
O v 3325 Geotechnical Structure Site Characterization Click here
O v 3330 Conduct Design Survey Click here
O v 3340 Conduct Structure Survey Click here
O \ 3350 Conduct Hydraulics Survey Click here
O v 3360 Prepare Base Plans Click here
O \ 311M  Utility Notification Click here
O v 3361 Review and Submit Preliminary ROW Plans Click here
| \ 331IM Preliminary ROW Plans Distributed Click here
O V' 3365 Pre-Conceptual ITS Design and Meeting Click here
O \ 3370  Prepare Structure Study Click here
| V 3375 Conduct Value Engineering Study Click here
O V3380 Review Base Plans Click here
| V 3385  Preliminary Load Rating Click here
O v 332M Base Plan Review (Pre-Gl Inspection) Click here
O \ 3390 Develop the Maintaining Traffic Concepts Click here

YES NO PRELIMINARY PLANS PREPARATION COMPLETION DATE
O N 3500 Develop Transportation Management Plan Click here
| \ 3510 Perform Roadway Geotechnical Investigation Click here
O \ 3520 Conduct Hydraulic/Hydrologic and Scour Analysis Click here
[ \ 3522  Conduct Drainage Study, Storm Sewer Design, and Use Click here

Structural Best Management Practices
O \ 3530 Geotechnical Foundation Engineering Report Click here
O \ 3535  Conduct Str. Review for Arch. & Aesthetic Improvements Click here
| \ 3540 Develop the Maintaining Traffic Plan Click here
O \ 3551  Prepare/Review Preliminary Traffic Signal Design Plan Click here
O \ 3552  Develop Preliminary Pavement Marking Plan Click here
\ 0 3553  Develop Preliminary Non-Freeway Signing Plan 7/6/2015
O \ 3554  Develop Preliminary Freeway Signing Plan Click here
| \ 3555  Prepare/Review Preliminary Traffic Signal Operations Click here
| v 3570 Prepare Preliminary Structure Plans Click here
O \ 3580 Develop Preliminary Plans Click here
O N 3581 Review and Submit Final ROW Plans Click here
O N 35IM Final ROW Plans Distributed Click here
O \ 3585  Final ITS Concept Design and Meeting Click here
\ [0 3590 Review Preliminary Plans (Hold Plan Review Meeting) 7/20/2015
v O 352M THE Plan Review (Grade Inspection) 7/20/2015
O N 3595  Conduct ITS Structure Foundation Investigation Click here



MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING — DESIGN (cont’d)

P/PMS TASK NUMBER AND DESCRIPTION

Final Posted Scope: 3/23/2015 Page 14

YES NO UTILITIES COMPLETION DATE
O N 3610 Compile Utility Information Click here
| \ 3615 Compile ITS Utility Information Click here
O v 3650 Coordinate RR Involvement for Grade Separations Click here
O v 3655 Coordinate RR Involvement for At-Grade Crossings Click here
O v 3660 Resolve Utility Issues Click here
O v 360M  Utility Conflict Resolution Plan Distribution Click here
O N 361M  Utility Meeting Click here
O \ 3670 Develop Municipal Utility Plans Click here
O V 3672 Develop Special Drainage Structures Plans Click here
O \ 3675 Develop Electrical Plans Click here
O \ 3680  Preliminary ITS Communication Analysis Click here
O \ 3690 Power Design (Power Drop in Field) Click here

YES NO MITIGATION/PERMITS COMPLETION DATE
O \ 3710 Develop Required Mitigation Click here
O \ 3720 Assemble Environmental Permit Applications Click here
O v 3730 Obtain Environmental Permit Click here

YES NO FINAL PLAN PREPARATION COMPLETION DATE
| N 3815 Geotechnical Structure Design Review Click here
O \ 3821  Prepare/Review Final Traffic Signal Design Plan Click here
O \ 3822  Complete Permanent Pavement Marking Plan Click here
\ O 3823 Complete Non-Freeway Signing Plan 9/8/2015
O O 3824 Complete Freeway Signing Plan Click here
| \ 3825  Prepare/Review Final Traffic Signal Operations Click here
O v 3830 Complete the Maintaining Traffic Plan Click here
O \ 3840 Develop Final Plans and Specifications Click here
\ 0 380M Plan Completion 9/8/2015
[ V 3850 Develop Structure Final Plans and Specifications Click here
\ O 3870 Hold Omissions/Errors Check (OEC) Meeting 9/22/2015
O v 3875  Final Load Rating Click here
\ 0 387M Omissions/Errors Checks Meeting 9/22/2015
V O 389M Plan Turn-in 10/5/2015
| \ 3880 CPM Quality Assurance Review Click here
O v 3890  Final ITS Communication Analysis Click here



MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST

PRELIMINARY ENGINEERING - RIGHT OF WAY

P/PMS TASK NUMBER AND DESCRIPTION

YES NO EARLY RIGHT OF WAY WORK COMPLETION DATE
O V' 4120 Obtain Preliminary Title Commitments Click here
O v 4130 Prepare Marked Final Right Of Way Plans Click here
| \ 413M Approved Marked Final ROW Click here
O \ 4140 Prepare Property Legal Instruments Click here
YES NO ROW AQUISITION COMPLETION DATE
O N 4411 Preliminary Interviews Click here
| \ 441M Post-Decision Meeting Click here
O \ 4412  Real Estate Services Assignment Proposal and Fee Click here
Estimate (Form 633s) for Appraisal Work Authorization
O v 4413 Appraisal Reports Click here
| v 4420 Appraisal Review Reports Click here
O v 4430 Acquire Right Of Way Parcels Click here
O V4510 Conduct Right Of Way Survey & Staking Click here
YES NO ROW RELOCATION COMPLETION DATE
| V' 4710 Relocation Assistance Click here
O v 4720 Prepare Improvement Removal Plan Click here
O \ 442M  ROW Certification Click here
YES NO POST LETTING/AWARD TASKS (FOR REFERENCE ONLY) COMPLETION DATE
| N 4810 Complete Acquisition Process Click here
O N 4820 Manage Excess Real Estate Click here
O N 4830 Provide Post-Certification Relocation Assistance Click here
O \ 4910 Conduct ROW Monumentation Click here
O \ 5010 Construction Phase Engineering and Assistance Click here
| \ 5020 Prepare As-Built Drawings Click here
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